

Department of State Growth

State Roads Program Tender Advertising Schedule 2024/2025

Road	Project	Type of Works	Tender Advertisement Date	Contract Model	National Prequalification System For Civil (Road And Bridge) Construction Contracts		Indicative Contract Period*
					Indicative Technical Category*	Indicative Financial Level*	
Tasman Highway, East Coast	Great Eastern Drive – Apsley Package	Road widening and alignment improvements	June 2024	Construct Only	R3	F15	60 weeks
Sheffield Main Road	Freight Capacity Upgrade Program –Coal Creek Bridge Replacement	Bridge replacement	June 2024	Construct Only	B2	F5	50 weeks
Claremont Link Road	Claremont – Park and Ride	Park and ride facilities	June 2024	Construct Only	R2	F5	30 weeks
Midland Highway, Frankford Road, Pipers River Road	Midland Highway/Lake Leake Main Road, Frankford Road/ Chapel Road, Pipers River Road/Bangor Road and Pipers River Road/ Waddles Road	Junction realignments	June 2024	Construct Only	R2 and OFSC Accreditation	F10	30 weeks
Illawarra Main Road	Stage 2B – From Bass Hwy To Meander Valley / Northern Midlands Council Boundary	Road widening and alignment improvements	July 2024	Construct Only	R2	F10	80 weeks
Southern Outlet	Southern Outlet – Rockface Protection Works	Protection and stabilisation of rock embankments	July 2024	Design and Construct	R4	F10	60 weeks
Multiple locations	Freight Capacity Upgrade Program – Bridge Strengthening – Wivenhoe, Charles Street and Ring River Bridges	Bridge strengthening	August 2024	Construct Only	B2	F2	60 weeks
Tasman Highway	Midway Point – Park and Ride	Park and ride facilities	August 2024	Construct Only	R2	F5	20 weeks
Bass Highway	Preolenna Road / Ewingtons Road Junction, Port Road / Blackabys Road Junction, West of Yanns Road and East of Edgcumbe Beach	Junction upgrades, road widening and alignment improvements	September 2024	Construct Only	R3	F15	130 weeks
Multiple locations	Freight Capacity Upgrade Program – Bridge Strengthening – 9 Carbon Fibre Bridges	Bridge strengthening	September 2024	Construct Only	B2	F5	52 weeks
Tasman Highway, Hobart	Tasman Bridge Lane Use Management System Upgrade	Supply and installation of Lane Use Management System and associated ITS	October 2024	Design and Construct	R4	F10	40 weeks
Midland Highway	North of Campbell Town to Conara	Road widening and additional lane	November 2024	Construct Only	R3	F20	80 weeks
Birrallee Road	Brushy Creek Shoulder Sealing to Frankford Road	Shoulder sealing	January 2025	Construct Only	R2	F10	40 weeks

\*Subject to change at tender advertisement.

## State Roads Minor Works Panel Schedule 2024/2025

Road	Project	Type of Works	Request to Price Date	Indicative Construction Period
Arthur Highway	East of Forcett	Flexible Pavement Rehabilitation	Mid 2024	6 weeks
Cradle Mountain Road	South of Pencil Pine Creek	Flexible Pavement Rehabilitation	Mid 2024	8 weeks
Midland Highway	Kings Meadows HVDRA	Heavy Vehicle Rest Area as shoulder widening	Mid 2024	16 weeks
Tasman Hwy	Tunnel Hill	Flexible Pavement Rehabilitation	Mid 2024	6-8 weeks
Lyell Hwy	South of Ouse	Flexible Pavement Rehabilitation	Mid 2024	6-8 weeks
Brooker Hwy	Claremont Link	Flexible Pavement Rehabilitation	Mid 2024	8 weeks
Huon Hwy	East Leslievale Site 2	Flexible Pavement Rehabilitation	Late 2024	6 weeks
Lyell Highway	West of Dee River Bridge	Flexible Pavement Rehabilitation	Late 2024	8 weeks
Brooker Highway	North of Domain Interchange	Flexible Pavement Rehabilitation	Late 2024	8 weeks
Ridgley Highway	North of Basils Road	Flexible Pavement Rehabilitation	Late 2024	8 weeks
Tasman Highway	Greens Road Junction, Orierton	Junction Upgrade	Late 2024	16 weeks